| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 163, 552. 28 RQUTE : SR 545
CALL CRDER : 300 CONTRACT I D : RS-25847-A COUNTIES : DUBA S
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 511900A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 882, 200. 00 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $ 904, 596. 35 102. 5386%
3 35-1056038 CALCAR QUARRI ES, | NC. $ 984, 761. 01 111. 6255%
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-1056038
| GOHVANN ASPHALT & CONSTR, || RUDOLPH, J.H & CO | CALCAR QUARRI ES, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 4300. 00000 4300. 00| 3000. 00000 3000. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07040 8.000 M6 | 2200. 00000 17600. 00| 1350. 00000 10800. 00| 1200. 00000 9600. 00
FI ELD OFFICE, C | | [
0003 110- 01001 LUWP|  43800. 00000 43800.00]  45000. 00000 45000. 00]  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02272 85.000 m | 18. 00000 1530. 00| 35. 00000 2975. 00| 25. 00000 2125, 00
PAVED S| DE DI TCH, REMOVE | | [
0005 202- 60820 139700.000 n2 | 0. 01000 1397. 00| 0. 45000 62865. 00| 0. 42000 58674. 00
SURFACE M LLI NG ASPHALT | | |
0006 203-91878 1200.000 m | 2. 00000 2400. 00| 21. 00000 25200. 00| 24. 00000 28800. 00
LI NEAR DI TCH GRADI NG | | |
0007 205- 02229 30.000 m | 18. 65000 559. 50| 18. 65000 559. 50| 12. 00000 360. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0008 211- 02060 520.000 n8 | 26. 00000 13520. 00| 14. 00000 7280. 00| 33. 70000 17524. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303- 04095 1265.000 My | 15. 35000 19417. 75| 16. 00000 20240. 00| 15. 95000 20176. 75
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0010 305- 05204 50.000 My | 90. 00000 4500. 00| 140. 00000 7000. 00| 150. 00000 7500. 00
HVA FOR PATCHI NG | |
0011 401- 05456 12575.000 My | 42. 00000 528150. 00| 38. 00000 477850. 00| 40. 90000 514317. 50
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0012 402- 05495 500.000 My | 40. 00000 20000. 00| 34. 25000 17125. 00| 43. 50000 21750. 00
HVA WEDGE AND LEVEL | | |
0013 405- 05517 35.000 My | 300. 00000 10500. 00| 295, 00000 10325. 00| 300. 00000 10500. 00
ASPHALT FOR PRI ME COAT | |
0014 406- 05520 40.000 My | 150. 00000 6000. 00| 165. 00000 6600. 00| 210. 00000 8400. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 300 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 163, 552. 28 ROUTE : SR 545
CALL CRDER : 300 CONTRACT I D : RS-25847-A COUNTIES : DUBA S
LETTI NG DATE : 05/21/02 10:00 AM Dl STRI CT © VI NCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-1056038
| GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H & CO | CALCAR QUARRIES, | NC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0015 610- 05527 920.000 My | 40. 00000 36800. 00| 38. 00000 34960. 00| 60. 00000 55200. 00
HVA FOR APPROACHES | [
0016 616- 06405 500.000 My | 25. 00000 12500. 00| 25. 00000 12500. 00| 31. 50000 15750. 00
Rl PRAP, REVETMENT [ | |
0017 621-01004 1.000 EACH 650. 00000 650. 00| 650. 00000 650. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0018 621- 06559 1000.000 n2 | 1. 45000 1450. 00| 1. 45000 1450. 00| 1. 45000 1450. 00
MULCHED SEEDI NG, R [ | |
0019 715-05019 4,100 m | 520. 00000 2132. 00| 1000. 00000 4100. 00| 378. 00000 1549. 80
PIPE, TYPE 1, C RCULAR 900 mm | | |
0020 715-05121 3.000 m | 430. 00000 1290. 00| 660. 00000 1980. 00| 357. 00000 1071. 00
PIPE, TYPE 1, C RCULAR 450 mm | | |
0021 715-05123 4.000 m | 465. 00000 1860. 00| 1000. 00000 4000. 00| 244, 00000 976. 00
PIPE, TYPE 1, C RCULAR 600 mm | | |
0022 715-05125 16.200 m | 310. 00000 5022. 00| 500. 00000 8100. 00| 346. 19000 5608. 28
PIPE, TYPE 1, C RCULAR 750 mm | | |
0023 715-05127 25.000 m | 400. 00000 10000. 00| 425, 00000 10625. 00| 413. 00000 10325. 00
PIPE, TYPE 1, C RCULAR, 1050 nm | | |
0024 715-05129 26.000 m | 425. 00000 11050. 00| 590. 00000 15340. 00| 448. 96000 11672. 96
PIPE, TYPE 1, C RCULAR, 1350 nm | | |
0025 715-05247 2.000 m | 635. 00000 1270. 00| 1000. 00000 2000. 00| 529. 00000 1058. 00
PIPE, TYPE 1, DEFORVED, MN. AREA 1.45 | |
e I I I
0026 715-05260 22.800 m | 630. 00000 14364. 00| 1000. 00000 22800. 00| 563. 06000 12837. 77
PIPE, TYPE 1, DEFORVED, M N. AREA 2.55 | |
e I I I
0027 715- 05842 2.000 EACH 4500. 00000 9000. 00| 1780. 00000 3560. 00| 2995. 00000 5990. 00
CONCRETE ANCHOR, 1050 nm | | |
0028 715- 06492 2.000 EACH 4490. 00000 8980. 00| 1680. 00000 3360. 00| 3795. 00000 7590. 00
CONCRETE ANCHOR, 1350 nm | | |
0029 715- 06825 1.000 EACH 4490. 00000 4490. 00| 1830. 00000 1830. 00| 3545. 00000 3545. 00
CONCRETE ANCHOR , MN. AREA 1.45 n2 | | |
0030 715- 06825 2.000 EACH 4490. 00000 8980. 00| 1830. 00000 3660. 00| 4385. 00000 8770. 00
CONCRETE ANCHOR , MN. AREA 2.55 n2 | | |
0031 715-46010 1.000 EACH| 220. 00000 220. 00| 930. 00000 930. 00| 485. 00000 485. 00
Pl PE END SECTI ON, 450 nm | | |
0032 715-46020 1.000 EACH 320. 00000 320. 00| 970. 00000 970. 00| 550. 00000 550. 00
Pl PE END SECTI QN, 600 nm | | |
0033 715-46030 2.000 EACH 400. 00000 800. 00| 1100. 00000 2200. 00| 635. 00000 1270. 00

PI PE END SECTION, 750 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 300 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 163, 552. 28 ROUTE : SR 545
CALL ORDER . 300 CONTRACT I D : RS-25847-A COUNTI ES : DUBA S
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-1056038
| GOHVANN ASPHALT & CONSTR, || RUDOLPH, J.H & CO | CALCAR QUARRI ES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 715- 46040 2.000 EACH 560. 00000 1120. 00| 1200. 00000 2400. 00| 815. 00000 1630. 00
PI PE END SECTION, 900 mm | | |
0035 801- 06203 1785.000 m | 1. 60000 2856. 00| 3. 00000 5355. 00| 3. 00000 5355. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0036 801- 06207 1785.000 m | 3. 25000 5801. 25| 4. 00000 7140. 00| 3. 50000 6247. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0037 801- 06640 45. 000 EACH 70. 00000 3150. 00| 70. 00000 3150. 00| 75. 00000 3375. 00
CONSTRUCTI ON SI GN, A | | |
0038 801-06775 LUWP| 19936. 60000 19936. 60| 15000. 00000 15000. 00| 38000. 00000 38000. 00
MAI NTAI NI NG TRAFFI C | | |
0039 808-04298 2.000 EACH 650. 00000 1300. 00] 375. 00000 750. 00| 307. 00000 614. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | I I

0040 808- 06712 1850.000 m | 0. 16000 296. 00| 0. 14000 259. 00| 0. 16000 296. 00
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0041 808- 06713 35620.000 m | 0. 16000 5699. 20| 0. 14000 4986. 80| 0. 16000 5699. 20
LINE, PAINT, SOLID, VWH TE, 100 nm | | |

0042 808- 06714 26320.000 m | 0. 16000 4211. 20| 0. 14000 3684. 80| 0. 16000 4211. 20
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0043 808- 75297 55.000 m | 33. 00000 1815. 00| 11. 00000 605. 00| 14. 31000 787.05

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |

0044 808- 75996 1385.000 EACH| 3. 80000 5263. 00| 2. 75000 3808. 75| 3. 00000 4155. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0045 808- 75998 1385.000 EACH 18. 70000 25899. 50| 18. 50000 25622. 50| 19. 00000 26315. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 882, 200.00| $ 904, 596. 35| $  984,761.01
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 882, 200. 00| $ 904, 596. 35| $ 984, 761. 01




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 314 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 854, 645. 87 ROUTE : 31
CALL ORDER . 314 CONTRACT ID : RS-26168-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 31-4351261 SHELLY & SANDS, |NC. $  526,396.64 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $  579,639.00 110. 1144%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 597, 180.00 113. 4467%
4 35-1139301 E & B PAVING |NC $ 649, 468.00 123. 3799%
5 35-1151771 CALUVET ASPHALT PAVING CO. | NC. $ 654, 900.00 124. 4118%
| (1) 31-4351261 | (2) 35-1917625 | (3) 35-0918397
| SHELLY & SANDS, | NC. | M LESTONE CONTRACTCRS, L.P. | R'ETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 07038 3.000 M | 1800. 00000 5400. 00| 2300. 00000 6900. 00| 2200. 00000 6600. 00
FIELD OFFI CE, A | | [
0002 110- 01001 LUMP| 3500. 00000 3500.00]  12365. 00000 12365. 00|  16002. 24000 16002. 24
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 133452.980 SYS | 0. 61000 81406. 32| 0. 30000 40035. 89| 0. 33000 44039. 48
SURFACE M LLING ASPHALT | | |
0004 401- 05456 9174.890 TON | 33. 00000 302771. 37 44. 05000 404153. 90| 42. 50000 389932. 83
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
-~ VOLUMVETRI C [ | |
0005 406- 05520 44.430 TON | 140. 00000 6220. 20| 175. 00000 7775. 25| 185. 00000 8219. 55
ASPHALT FOR TACK COAT | | |
0006 801- 06207 7000.000 LFT | 1. 25000 8750. 00| 0. 45000 3150. 00| 1. 00000 7000. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | [ [
0007 801- 06640 38.000 EACH 69. 25000 2631. 50| 55. 00000 2090. 00| 70. 00000 2660. 00
CONSTRUCTI ON SI GN, A | | |
0008 801- 06775 LUMP| 4550. 00000 4550. 00| 2801. 21000 2801.21]  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0009 808- 01226 660. 000 EACH| 6. 40000 4224. 00| 6. 50000 4290. 00| 6. 30000 4158. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | [ |
0013 808- 75297 962.000 LFT | 3.20000 3078. 40| 3. 25000 3126. 50 3. 20000 3078. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0014 808- 75320 20.000 EACH 48. 00000 960. 00| 50. 00000 1000. 00| 47. 00000 940. 00
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 314 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 854, 645. 87 ROUTE : 31
CALL ORDER . 314 CONTRACT ID : RS-26168-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-4351261 | (2) 35-1917625 | (3) 35-0918397
| SHELLY & SANDS, | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 808- 75325 10. 000 EACH 58. 75000 587. 50| 60. 00000 600. 00| 58. 00000 580. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0016 808- 75994 660. 000 EACH 6. 15000 4059. 00| 6. 00000 3960. 00| 6. 00000 3960. 00
PRI SMATI C REFLECTCR | | |
0017 808- 75996 660. 000 EACH 7.00000 4620. 00| 6. 00000 3960. 00| 4. 00000 2640. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0018 808- 06701 18100. 000 LFT | 0. 01000 181. 00| 0. 05000 905. 00| 0. 02000 362. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0019 808-06703 30000. 000 LFT | 0. 30000 9000. 00| 0. 30000 9000. 00| 0. 29000 8700. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0020 808- 75245 24100. 000 LFT | 0. 30000 7230. 00| 0. 30000 7230. 00| 0. 29000 6989. 00
LINE, THERMOPLASTIC, SCOLID, YELLOW 4 | | |
IN I I |
0021 805-78470 31125.000 LFT | 0. 28000 8715. 00| 0. 15000 4668. 75| 0. 27000 8403. 75
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0022 805- 78510 3112.500 LFT | 0. 70000 2178. 75| 0. 60000 1867. 50| 0. 70000 2178. 75
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0023 805- 78795 9960. 000 LFT | 6. 66000 66333. 60| 6. 00000 59760. 00| 6. 60000 65736. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
SECTI ON TOTALS | $ 526, 396. 64| $ 579, 639. 00| $ 597, 180. 00
...................................................................... e
CONTRACT TOTALS | $ 526, 396. 64| $ 579, 639. 00| $ 597, 180. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 314 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 854, 645. 87 ROUTE : 31
CALL ORDER . 314 CONTRACT ID : RS-26168-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1151771 [
|E & B PAVING | NC. | CALUVET ASPHALT PAVING CO. ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-07038 3.000 MXS | 1500. 00000 4500. 00| 1850. 00000 5550. 00|
FI ELD OFFICE, A [ [ [
0002 110-01001 LUWP| 32500. 00000 32500. 00| 23242. 73000 23242. 73|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 133452.980 SYS | 0. 54000 72064. 61| 0. 50000 66726. 49|
SURFACE M LLI NG, ASPHALT | | [
0004 401- 05456 9174.890 TON | 44. 00000 403695. 16| 47. 00000 431219. 83|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
--VOLUVETRI C | | |
0005 406- 05520 44.430 TON | 156. 00000 6931. 08| 150. 00000 6664. 50|
ASPHALT FOR TACK COAT | | |
0006 801- 06207 7000. 000 LFT | 0. 78000 5460. 00| 1. 00000 7000. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 |IN | | |
0007 801- 06640 38.000 EACH 65. 00000 2470. 00| 67. 00000 2546. 00|
CONSTRUCTI ON SI GN, A | | [
0008 801-06775 LUWP| 18500. 00000 18500. 00| 10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | [
0009 808-01226 660. 000 EACH 6. 00000 3960. 00| 6. 20000 4092. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | | |
0013 808- 75297 962. 000 LFT | 3. 00000 2886. 00| 3. 10000 2982. 20|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0014 808- 75320 20. 000 EACH 45. 00000 900. 00| 46. 60000 932. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0015 808- 75325 10. 000 EACH| 55. 00000 550. 00| 57. 00000 570. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0016 808- 75994 660. 000 EACH 5. 75000 3795. 00| 6. 00000 3960. 00|
PRI SMATI C REFLECTOR | | [
0017 808- 75996 660. 000 EACH 5. 50000 3630. 00| 5. 70000 3762. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0018 808- 06701 18100. 000 LFT | 0. 01000 181. 00| 0. 01000 181. 00|
LI NE, THERMOPLASTI C, BROKEN, VWH TE, 4 | | |
IN | | |
0019 808-06703 30000. 000 LFT | 0. 28000 8400. 00| 0. 29000 8700. 00|
|

LI NE, THERMOPLASTIC, SOLID, WHTE, 4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PACGE : 314 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 854, 645. 87 ROUTE : 31
CALL ORDER . 314 CONTRACT ID : RS-26168-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1151771 [
|E & B PAVING | NC. | CALUVET ASPHALT PAVING QO. ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 808- 75245 24100. 000 LFT | 0. 28000 6748. 00| 0. 29000 6989. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | | |
0021 805-78470 31125. 000 LFT | 0. 26000 8092. 50| 0. 27000 8403. 75|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0022 805- 78510 3112.500 LFT | 0. 66000 2054. 25| 0. 68000 2116. 50|
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0023 805- 78795 9960. 000 LFT | 6. 24000 62150. 40| 5. 95000 59262. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
SECTI ON TOTALS | $ 649, 468. 00| $ 654, 900. 00|
------------------------------------------ g

CONTRACT TOTALS | $ 649, 468. 00| $ 654, 900. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 316 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 575,571. 13 ROQUTE : 135
CALL ORDER . 316 CONTRACT ID : RS-26169-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 31-4351261 SHELLY & SANDS, | NC $ 457,723. 84 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L.P. $ 497, 562. 30 108. 7036%
3 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 532, 220. 00 116. 2753%
4 35-1151771 CALUMET ASPHALT PAVI NG CO. | NC. $ 534, 924. 65 116. 8662%
5 35-1139301 E & B PAVING | NC. $ 600, 129. 49 131.1116%
| (1) 31-4351261 | (2) 35-1917625 | (3) 35-0918397
| SHELLY & SANDS, | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ASPHALT RESURFACE
I |
0001 105-07038 6.000 MXS | 1400. 00000 8400. 00| 1600. 00000 9600. 00| 2000. 00000 12000. 00
FI ELD OFFICE, A [ [ [
0002 110-01001 LUWP| 2200. 00000 2200. 00| 11845. 00000 11845. 00| 16739. 98000 16739. 98
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 85384.300 SYS | 0. 67000 57207. 48| 0. 45000 38422. 94| 0. 40000 34153. 72
SURFACE M LLI NG, ASPHALT | | [
0004 305- 05204 300. 000 TON | 90. 00000 27000. 00| 70. 00000 21000. 00| 90. 00000 27000. 00
HMVA FOR PATCHI NG | | |
0006 406- 05520 21.517 TON | 140. 00000 3012. 38| 170. 00000 3657. 89| 185. 00000 3980. 65
ASPHALT FOR TACK COAT | | [
0007 610- 05527 442,745 TON | 57. 10000 25280. 74| 55. 00000 24350. 98| 70. 00000 30992. 15
HVA FOR APPROACHES | | |
0008 720-44000 22.000 EACH 640. 00000 14080. 00| 300. 00000 6600. 00| 300. 00000 6600. 00
CASTI NG ADJUST TO GRADE | | |
0009 801- 06207 8658. 000 LFT | 1. 20000 10389. 60| 0. 45000 3896. 10| 1. 00000 8658. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0010 801- 06640 26.000 EACH 85. 00000 2210. 00| 52. 00000 1352. 00| 84. 00000 2184. 00
CONSTRUCTI ON SI GN, A | | |
0011 801-06775 LUWP| 2550. 00000 2550. 00| 3442. 22000 3442. 22| 15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0012 805-78470 28750. 000 LFT | 0. 11000 3162. 50| 0. 15000 4312. 50| 0. 33000 9487. 50
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0013 805- 78510 2875.000 LFT | 1. 60000 4600. 00| 0. 60000 1725. 00| 0. 68000 1955. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0014 805- 78795 9200. 000 LFT | 6. 65000 61180. 00| 5. 75000 52900. 00| 6. 50000 59800. 00

SAW CUT FCR ROADWAY

LOOP AND SEALER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PACGE : 316 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 575,571. 13 ROQUTE : 135
CALL ORDER . 316 CONTRACT ID : RS-26169-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-4351261 | (2) 35-1917625 | (3) 35-0918397
| SHELLY & SANDS, | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-01226 542.000 EACH 6. 40000 3468. 80| 7. 50000 4065. 00| 6. 30000 3414. 60
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | | |
0020 808- 75297 588.000 LFT | 3. 20000 1881. 60| 3. 00000 1764. 00| 3. 10000 1822. 80
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0021 808- 75320 76.000 EACH 48. 05000 3651. 80| 55. 00000 4180. 00| 47. 00000 3572. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0022 808- 75325 52.000 EACH 62. 50000 3250. 00| 70. 00000 3640. 00| 62. 00000 3224. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0023 808- 75994 542.000 EACH 6. 15000 3333. 30| 3. 50000 1897. 00| 6. 00000 3252. 00
PRI SMATI C REFLECTOR | | |
0024 808- 75996 542.000 EACH 5. 49000 2975. 58| 3. 50000 1897. 00| 4. 00000 2168. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 401- 05456 6601. 502 TON | 31. 65000 208937. 54| 43. 40000 286505. 19| 42. 00000 277263. 08
QT QA HVA SURFACE 9.5 nm MAI NLI NE |, | | |
VOLUVETRI C [ [ [
0026 808-06701 5806. 000 LFT | 0. 23000 1335. 38| 0. 27000 1567. 62| 0. 23000 1335. 38
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
IN I I I
0027 808- 75240 4017.000 LFT | 0. 23000 923. 91| 0. 27000 1084. 59| 0. 23000 923. 91
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. | | |
0028 808- 06703 23824.000 LFT | 0. 23000 5479. 52| 0. 27000 6432. 48| 0. 23000 5479. 52
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0029 808- 75245 5277.000 LFT | 0. 23000 1213. 71| 0. 27000 1424. 79| 0. 23000 1213. 71
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N I I I
SECTI ON TOTALS | $ 457, 723. 84| $ 497, 562. 30| $ 532, 220. 00
------------------------------------------ T ey

OONTRACT TOTALS | $ 457, 723. 84| $ 497, 562. 30| $  532,220.00




PAVEMENT MESSAGE MARKI NGS, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 316 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 575,571. 13 ROQUTE : 135
CALL ORDER . 316 CONTRACT ID : RS-26169-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1151771 | (5) 35-1139301 [
| CALUMET ASPHALT PAVING CO. ||E & B PAVING | NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ASPHALT RESURFACE
I |
0001 105-07038 6.000 MXS | 1600. 00000 9600. 00| 2150. 00000 12900. 00|
FI ELD OFFICE, A [ [ [
0002 110-01001 LUWP| 26000. 00000 26000. 00| 30000. 00000 30000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 85384.300 SYS | 0. 44000 37569. 09| 0. 80000 68307. 44|
SURFACE M LLI NG, ASPHALT | | [
0004 305- 05204 300.000 TON | 60. 45000 18135. 00| 100. 00000 30000. 00|
HVA FOR PATCHI NG | | [
0006 406- 05520 21.517 TON | 180. 00000 3873. 06| 156. 00000 3356. 65|
ASPHALT FOR TACK COAT | | [
0007 610- 05527 442.745 TON | 59. 39000 26294. 63| 80. 00000 35419. 60|
HVA FOR APPROACHES | | [
0008 720- 44000 22.000 EACH 274. 59000 6040. 98| 575. 00000 12650. 00|
CASTI NG ADJUST TO GRADE | | [
0009 801- 06207 8658. 000 LFT | 0. 88000 7619. 04| 0. 78000 6753. 24|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0010 801- 06640 26. 000 EACH 41. 36000 1075. 36| 42. 00000 1092. 00|
CONSTRUCTI ON SI GN, A | | |
0011 801-06775 LUWP| 10900. 00000 10900. 00| 17000. 00000 17000. 00|
MAI NTAI NI NG TRAFFI C | | |
0012 805-78470 28750. 000 LFT | 0. 31000 8912. 50| 0. 32000 9200. 00|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0013 805- 78510 2875.000 LFT | 0. 64000 1840. 00| 0. 65000 1868. 75|
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0014 805- 78795 9200. 000 LFT | 5. 63000 51796. 00| 6. 22000 57224. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0015 808-01226 542. 000 EACH 7.88000 4270. 96| 6. 00000 3252. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL [ [
0020 808- 75297 588. 000 LFT | 2.71000 1593. 48| 2. 75000 1617. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0021 808- 75320 76.000 EACH 40. 38000 3068. 88| 41. 00000 3116. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0022 808- 75325 52.000 EACH 52. 20000 2714. 40| 53. 00000 2756. 00|
| |
| I

THERMOPLASTI C, WORD ( ONLY) |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PACGE : 316 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 575,571. 13 ROQUTE : 135
CALL ORDER . 316 CONTRACT ID : RS-26169-A COUNTI ES : JOHNSON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-1151771 | (5) 35-1139301 |
| CALUMET ASPHALT PAVING CO. ||E & B PAVING | NC. [

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0023 808- 75994 542.000 EACH| 3. 94000 2135. 48 5. 75000 3116. 50
PRI SMATI C REFLECTOR | | |
0024 808- 75996 542.000 EACH| 4. 46000 2417. 32 5. 75000 3116. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 401- 05456 6601.502 TON | 45. 27000 298850. 00| 43. 50000 287165. 34|
Q QA HVA SURFACE 9.5 mm MAI NLI NE , | | |
VOLUMVETRI C [ | |
0026 808-06701 5806.000 LFT | 0. 27000 1567. 62| 0. 27000 1567. 62|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN | | |
0027 808- 75240 4017.000 LFT | 0. 27000 1084. 59| 0. 27000 1084. 59|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I I I
0028 808- 06703 23824.000 LFT | 0. 26000 6194. 24| 0. 26000 6194. 24|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0029 808- 75245 5277.000 LFT | 0. 26000 1372. 02| 0. 26000 1372. 02|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N I I I
SECTI ON TOTALS | $ 534,924, 65| $ 600, 129. 49|

CONTRACT TOTALS | $ 534, 924. 65| $ 600, 129. 49|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 322 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 520, 103. 46 ROUTE : 50
CALL ORDER . 322 CONTRACT I D : RS-26240-A COUNTI ES : RI PLEY
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK  VENDOR NQO / NAME BI D LON BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 1,648, 393. 80 100. 0000%
2 31-0515195 VALLEY ASPHALT CORPORATI ON $ 1,998, 585.93 121. 2444%
| (1) 35-1357381 |(2) 31-0515195 |
| O MARA, DAVE CONTRACTCR [ VALLEY ASPHALT CORPORATION |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMDUNT|  UNIT PRI CE AVOUNT
------------------------------------------ 2 S
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 6.000 MXS |  1500.00000 9000.00]  1000. 00000 6000. 00|
FIELD CFFICE, A | | |
0002 110- 01001 LUMP|  5000. 00000 5000.00]  50000. 00000 50000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 149028. 000 SYS | 0. 15000 22354. 20| 0. 41000 61101. 48|
SURFACE M LLING ASPHALT | | |
0004 303- 52308 3641.000 TON | 12. 50000 45512. 50| 12. 71000 46277. 11|
COMPACTED AGGREGATE, O 53 | | |
0005 305- 05204 200.000 TON | 100. 00000 20000. 00| 76. 19000 15238. 00|
HVA FOR PATCH NG | | |
0006 305- 05731 20110.000 TON | 23. 50000 472585. 00| 28. 19000 566900. 90|
W DENING W TH QC/ QA HVA | | |
0008 401- 05456 12974.000 TON | 30. 00000 389220. 00| 32. 12000 416724. 88|
QU QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
-~ VOLUMVETRI C | | |
0009 401- 06264 LUMP|  5000. 00000 5000.00]  5000. 00000 5000. 00|
PROFI LOGRAPH, HVA I | '
0010 402- 05495 300.000 TON | 40. 00000 12000. 00| 29. 95000 8985. 00|
HVA VEDGE AND LEVEL | | |
0011 404- 05514 400.000 SYS | 5. 00000 2000. 00| 4.00000 1600. 00|
SEAL COAT, 5 | | |
0012 406- 05520 135.400 TON | 100. 00000 13540. 00| 300. 00000 40620. 00|
ASPHALT FOR TACK COAT | | |
0013 610- 05527 1227.000 TON | 50. 00000 61350. 00| 41. 05000 50368. 35|
HVA FOR APPROACHES | | |
0014 720- 44000 5.000 EACH 400. 00000 2000. 00| 183. 94000 919. 70|
CASTING ADJUST TO GRADE | | |
0015 801- 06203 21760.000 LFT | 0. 10000 2176. 00| 0. 17000 3699. 20|

TEMPORARY PAVEMENT MARKING 4 I N | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 322 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 520, 103. 46 RQUTE : 50
CALL ORDER . 322 CONTRACT I D : RS-26240-A COUNTI ES : RI PLEY
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 31-0515195
| O MARA, DAVE CONTRACTOR | VALLEY ASPHALT CORPORATION |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 801- 06207 21760.000 LFT | 0. 10000 2176. 00| 0. 84000 18278. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0017 801- 06640 42.000 EACH 80. 00000 3360. 00| 128. 70000 5405. 40|
CONSTRUCTI ON SI GN, A | | |
0018 801-06775 LUWP| 15000. 00000 15000. 00| 66537. 55000 66537. 55|
MAI NTAI NI NG TRAFFI C | | |
0020 808-01226 1130. 000 EACH 8. 50000 9605. 00| 25. 00000 28250. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL [ [ [
0021 808-06712 9822.000 LFT | 0. 05000 491. 10| 0. 05000 491. 10|
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0022 808-06713 109760. 000 LFT | 0. 05000 5488. 00| 0. 05000 5488. 00|
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0023 808-06714 48820. 000 LFT | 0. 05000 2441. 00| 0. 05000 2441. 00|
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0024 808- 75297 20.000 LFT | 15. 00000 300. 00| 10. 00000 200. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0025 808- 75994 1130. 000 EACH 3. 00000 3390. 00| 25. 00000 28250. 00|
PRI SMATI C REFLECTOR | | |
0026 808- 75996 1130. 000 EACH 3. 50000 3955. 00| 3. 64000 4113. 20|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0027 401- 05454 20758. 000 TON | 25. 00000 518950. 00| 24. 54000 509401. 32|
QT QA HVA | NTERVEDI ATE 12.5 nm | [ |
MAI NLI NE - - VOLUVETRI C | [ |
0028 805-07307 LUWP| 21500. 00000 21500. 00| 56295. 34000 56295. 34|
W M STATI ON, 2 LANE Pl EZO | | |
SECTI ON TOTALS | $ 1,648, 393. 80| $ 1,998, 585. 93|
__________________________________________ .
CONTRACT TOTALS | $ 1,648, 393. 80| $ 1,998, 585. 93|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 330 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 520, 000. 00 ROUTE : SR 234
CALL ORDER . 330 CONTRACT ID : RS-26246-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 1,534,951.50 100. 0000%
2 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 1,714,892.00 111. 7228%
3 31-4351261 SHELLY & SANDS, | NC $ 1,869, 486.82 121. 7945%
| (1) 35-1139301 | (2) 35-0918397 | (3) 31-4351261
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ASPHALT RESURFACE
[ I |
0001 105-06845 LUMP| 2600. 00000 2600. 00| 10000. 00000 10000. 00| 9500. 00000 9500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MXS | 2100. 00000 12600. 00| 2000. 00000 12000. 00| 1400. 00000 8400. 00
FI ELD OFFICE, B [ [ [
0003 110-01001 LUWP| 76000. 00000 76000. 00| 73317. 70000 73317. 70| 15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 177880. 000 SYS | 0. 60000 106728. 00| 0. 76000 135188. 80| 1. 03000 183216. 40
SURFACE M LLI NG ASPHALT | |
0005 202-93135 LUWP| 3500. 00000 3500. 00| 6300. 00000 6300. 00| 6996. 04000 6996. 04
RAI LROAD CROSSI NG REMOVE | [ [
0006 303-52308 395.000 TON | 37. 00000 14615. 00| 18. 00000 7110. 00| 24. 60000 9717. 00
COVPACTED AGGREGATE, O 53 | | [
0007 305- 05204 1265. 000 TON | 65. 00000 82225. 00| 65. 00000 82225. 00| 52. 41000 66298. 65
HVA FOR PATCHI NG | | [
0008 401- 05455 23830. 000 TON | 25. 00000 595750. 00| 29. 00000 691070. 00| 32. 50000 774475. 00
QC/ QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| [ [
0009 401- 05456 14050. 000 TON | 33. 00000 463650. 00| 34. 00000 477700. 00| 40. 50000 569025. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | |
0010 401- 06264 LUWP| 2700. 00000 2700. 00| 4750. 00000 4750. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | |
0011 402- 05495 100. 000 TON | 55. 00000 5500. 00| 36. 00000 3600. 00| 35. 00000 3500. 00
HVA WEDGE AND LEVEL | | [
0012 405- 05517 2.000 TON | 250. 00000 500. 00| 500. 00000 1000. 00| 190. 63000 381. 26
ASPHALT FOR PRI ME COAT | | |
0013 406- 05520 115.000 TON | 180. 00000 20700. 00| 175. 00000 20125. 00| 190. 62000 21921. 30
ASPHALT FOR TACK COAT | | |
0014 610- 05527 1760. 000 TON | 55. 00000 96800. 00| 64. 00000 112640. 00| 75. 00000 132000. 00

HVA FOR APPROACHES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 330 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 520, 000. 00 ROUTE : SR 234
CALL ORDER . 330 CONTRACT ID : RS-26246-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 31-4351261
|E & B PAVING | NC. | RFRETH RI LEY CONSTRUCTI ON | SHELLY & SANDS, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 720- 44000 11. 000 EACH 350. 00000 3850. 00| 350. 00000 3850. 00| 267. 13000 2938. 43
CASTING ADJUST TO GRADE , MONUMENT | | |
0016 801-06203 5460. 000 LFT | 0. 05000 273. 00| 0. 40000 2184. 00| 0. 05000 273.00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0017 801-06207 5460. 000 LFT | 1. 15000 6279. 00| 1. 20000 6552. 00| 0. 85000 4641. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0018 801- 06640 42.000 EACH 45. 00000 1890. 00| 67. 00000 2814. 00| 48. 08000 2019. 36
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUWP| 35000. 00000 35000. 00| 60000. 00000 60000. 00| 50255. 52000 50255. 52
MAI NTAI NI NG TRAFFI C | | |
0020 808-06712 12350. 000 LFT | 0. 08000 988. 00| 0. 05000 617. 50| 0. 09000 1111. 50
LINE, PAINT, BROKEN, YELLOWN 4 IN. | | |
0021 808-06713 500. 000 LFT | 0. 08000 40. 00| 0. 05000 25. 00| 0. 08000 40. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0022 808-06714 32050. 000 LFT | 0. 08000 2564. 00| 0. 05000 1602. 50| 0. 08000 2564. 00
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0023 808- 75297 42.000 LFT | 4. 75000 199. 50| 5. 25000 220. 50| 5. 08000 213. 36

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | |
SECTI ON TOTALS | $ 1,534, 951. 50| $ 1,714, 892.00| $ 1,869,486.82

CONTRACT TOTALS | $ 1,534, 951. 50| $ 1,714,892. 00| $ 1,869, 486. 82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/ 29/ 02
PAGE : 340 -1
TABULATI ON CF Bl DS
ENG NEER S ESTI MATE: $ 1, 172, 500. 00 ROUTE : SR 75
CALL CRDER : 340 CONTRACT 1D : RS- 26330- A COUNTI ES : HENDRI CKS PUTNAM
LETTI NG DATE : 05/21/02 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 09/30/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : N A
SET- AS| DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK  VENDOR NO./ NAME BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  947,528.00 100. 0000%
2 31-4351261 SHELLY & SANDS, |NC. $ 974, 500. 90 102. 8466%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 1,009, 783. 80 106. 5703%
4 35-2126716 WABASH VALLEY ASPHALT CO LLC. $ 1,026, 491. 88 108. 3336%
5  35-1139301 E &B PAVING |NC $ 1,034,729.38 109. 2030%
| (1) 35-1917625 |(2) 31-4351261 [(3) 35-0918397
| M LESTONE CONTRACTORS, L. P. | SHELLY & SANDS, |NC. | RUETH RI LEY CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT| UNIT PRI CE AMOUNT| UNIT PRICE AVDUNT
------------------------------------------ £ S5
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP|  5100. 00000 5100.00]  5000. 00000 5000.00]  4700. 00000 4700. 00
CONSTRUCTI ON ENGI NEER! NG | |
0002 105-07038 6.000 MOS|  1800.00000 10800.00]  1300. 00000 7800.00]  2100. 00000 12600. 00
FIELD CFFICE, A | |
0003 110- 01001 LUMP|  46500. 00000 46500.00]  5000. 00000 5000.00]  47000. 00000 47000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 15.000 EACH| 250. 00000 3750. 00| 160. 00000 2400. 00| 300. 00000 4500. 00
HEADWALL, REMOVE | | |
0005 202- 60820 65600. 000 SYS | 0. 65000 42640. 00| 1. 00000 65600. 00 0. 85000 55760. 00
SURFACE M LLI NG, ASPHALT | | |
0006 211- 02060 30.000 CYS | 20. 00000 600. 00| 38. 00000 1140. 00| 14. 75000 442.50
B BORROW FCR STRUCTURE BACKFI LL | | |
0007 303- 52308 5192.000 TON | 10. 00000 51920. 00| 11. 20000 58150. 40| 19. 50000 101244. 00
COVPACTED AGGREGATE, O, 53 | | |
0008 305- 05204 100.000 TON | 60. 00000 6000. 00| 125. 00000 12500. 00] 120. 00000 12000. 00
HVA FOR PATCH NG | | |
0009 305- 05206 2576.000 TON | 46. 00000 118496. 00| 45. 45000 117079. 20| 34. 00000 87584. 00
W DENI NG W TH HVA | | |
0010 401- 05455 9020.000 TON | 32. 00000 288640. 00| 32. 30000 291346. 00| 29. 00000 261580. 00
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE] | |
0011 401- 05456 6765.000 TON | 33. 00000 223245. 00| 36. 80000 248952. 00| 34. 00000 230010. 00
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0012 401- 06264 LUMP|  2000. 00000 2000.00]  5000. 00000 5000.00]  1100. 00000 1100. 00
PROFI LOGRAPH, HVA | | !
0013 402- 05495 100. 000 TON | 45. 00000 4500. 00| 45. 20000 4520. 00| 33. 00000 3300. 00

HVA WEDGE AND LEVEL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 340 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 172, 500. 00 RQUTE : SR 75
CALL ORDER . 340 CONTRACT ID : RS-26330-A COUNTI ES : HENDRI CKS PUTNAM
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 405- 05517 22.000 TON | 310. 00000 6820. 00| 145. 00000 3190. 00| 250. 00000 5500. 00
ASPHALT FOR PRI VE COAT | | |
0015 406- 05520 46.000 TON | 170. 00000 7820. 00| 135. 00000 6210. 00| 175. 00000 8050. 00
ASPHALT FOR TACK COAT | | [
0016 608- 04395 10.000 TON | 100. 00000 1000. 00| 38. 00000 380. 00| 125. 00000 1250. 00
AGGREGATE FOR SHOULDER DRAI NS | | [
0017 610- 05527 1720.000 TON | 35. 00000 60200. 00| 55. 25000 95030. 00| 50. 00000 86000. 00
HVA FOR APPROACHES | | [
0018 615- 06505 4.000 EACH 1150. 00000 4600. 00| 720. 00000 2880. 00| 425. 00000 1700. 00
MONUMENT, B | | |
0019 715-02839 66. 000 LFT | 78. 00000 5148. 00| 64. 00000 4224. 00| 150. 00000 9900. 00
Pl PE, POLYETHYLENE LI NER, 24 IN | | |
0020 715-03403 58.000 LFT | 64. 00000 3712. 00| 48. 00000 2784. 00| 95. 00000 5510. 00
Pl PE, POLYETHYLENE LI NER, 15 IN | | |
0021 715-03404 152.000 LFT | 56. 00000 8512. 00| 50. 00000 7600. 00| 86. 00000 13072. 00
Pl PE, POLYETHYLENE LI NER, 18 IN | |
0022 715-03487 2.000 EACH 970. 00000 1940. 00| 1600. 00000 3200. 00| 1600. 00000 3200. 00
SAFETY METAL END SECTION, 4:1, 30 IN | | |
0023 715-05118 6.000 LFT | 90. 00000 540. 00| 85. 50000 513. 00| 26. 00000 156. 00
PIPE, TYPE 1, CRCULAR 12 IN [ [ [
0024 715-05119 12.000 LFT | 91. 00000 1092. 00| 101. 50000 1218. 00| 32. 00000 384. 00
PIPE, TYPE 1, C RCULAR 15 IN [ [ [
0025 715-05121 9.000 LFT | 93. 00000 837. 00| 85. 50000 769. 50| 37. 00000 333.00
PIPE, TYPE 1, CRCULAR 18 IN [ [ [
0026 715-05125 6.000 LFT | 112. 00000 672. 00| 215. 00000 1290. 00| 105. 00000 630. 00
PIPE, TYPE 1, C RCULAR 30 IN | | |
0027 715-46000 2.000 EACH 290. 00000 580. 00| 225. 00000 450. 00| 240. 00000 480. 00
PI PE END SECTION, 12 IN. | | |
0028 715-46005 4.000 EACH 300. 00000 1200. 00| 215. 00000 860. 00| 310. 00000 1240. 00
PI PE END SECTION, 15 IN. | | |
0029 715-46010 3.000 EACH 320. 00000 960. 00| 265. 00000 795. 00| 340. 00000 1020. 00
PI PE END SECTION, 18 IN. | | |
0030 801- 06203 4940. 000 LFT | 0. 50000 2470. 00| 0. 61000 3013. 40| 0. 22000 1086. 80
TEMPORARY PAVEMENT MARKING 4 IN | | |
0031 801- 06207 2470.000 LFT | 0. 60000 1482. 00| 1. 12000 2766. 40| 0. 85000 2099. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0032 801- 06640 29.000 EACH 50. 00000 1450. 00| 45. 50000 1319. 50| 46. 00000 1334. 00
CONSTRUCTI ON SI GN, A | | [
0033 801- 06775 LUWP| 22500. 00000 22500. 00| 1325. 00000 1325. 00| 36000. 00000 36000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 340 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 172, 500. 00 RQUTE : SR 75
CALL ORDER . 340 CONTRACT ID : RS-26330-A COUNTI ES : HENDRI CKS PUTNAM
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 808-06712 4600. 000 LFT | 0. 10000 460. 00| 0. 09000 414. 00| 0. 09000 414. 00
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | |
0035 808-06713 49400. 000 LFT | 0. 10000 4940. 00| 0. 08000 3952. 00| 0. 08000 3952. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0036 808-06714 18900. 000 LFT | 0. 10000 1890. 00| 0. 08000 1512. 00| 0. 08000 1512. 00
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0037 808- 75996 785.000 EACH 3. 20000 2512. 00| 5. 50000 4317. 50| 4. 00000 3140. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 947, 528. 00| $ 974, 500. 90| $ 1,009, 783. 80
------------------------------------------ 5
CONTRACT TOTALS | $ 947, 528. 00| $ 974, 500. 90| $ 1,009, 783. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/29/02
PAGE : 340 -4

ENG NEER S ESTI MATE: $ 1, 172, 500. 00 ROUTE : SR 75
CALL CRDER : 340 CONTRACT 1D : RS- 26330- A COUNTI ES : HENDRI CKS PUTNAM
LETTI NG DATE : 05/21/02 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-2126716 | (5) 35-1139301 |
| WABASH VALLEY ASPHALT CO. LL|E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUNP|  4935. 00000 4935.00]  4500. 00000 4500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07038 6.000 MXS |  1260.00000 7560.00]  2400. 00000 14400. 00|
FIELD CFFICE, A | |
0003 110- 01001 LUVMP|  50000. 00000 50000.00]  51700. 00000 51700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 15.000 EACH 333. 07000 4996. 05| 292. 00000 4380. 00|
HEADWALL, REMOVE | |
0005 202- 60820 65600. 000 SYS | 0. 87000 57072. 00| 0. 75000 49200. 00|
SURFACE M LLING ASPHALT | | |
0006 211- 02060 30.000 CYS | 107. 51000 3225. 30| 14. 50000 435. 00|
B BORROW FCR STRUCTURE BACKFI LL | | |
0007 303- 52308 5192.000 TON | 11. 90000 61784. 80| 12. 00000 62304. 00|
COVPACTED AGGREGATE, O, 53 | | |
0008 305- 05204 100. 000 TON | 142. 92000 14292. 00| 150. 00000 15000. 00|
HVA FOR PATCH NG | | |
0009 305- 05206 2576.000 TON | 49. 56000 127666. 56| 36. 00000 92736. 00|
W DENI NG W TH HVA | | |
0010 401- 05455 9020.000 TON | 28. 08000 253281. 60| 30. 00000 270600. 00|
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE] | |
0011 401-05456 6765.000 TON | 28. 37000 191923. 05| 35. 00000 236775. 00|
QU QA HVA SURFACE 9.5 mm MAI NLI NE | |
0012 401- 06264 LUMP|  2059. 51000 2059.51]  3600. 00000 3600. 00|
PROFI LOGRAPH, HVA I | '
0013 402- 05495 100. 000 TON | 19. 15000 1915. 00| 50. 00000 5000. 00|
HVA VEDGE AND LEVEL | | |
0014 405- 05517 22.000 TON | 420. 54000 9251. 88 325. 00000 7150. 00|
ASPHALT FOR PRI ME COAT | | |
0015 406- 05520 46.000 TON | 224. 03000 10305. 38 180. 00000 8280. 00|
ASPHALT FOR TACK COAT | | |
0016 608- 04395 10.000 TON | 179. 61000 1796. 10| 300. 00000 3000. 00|
AGGREGATE FOR SHOULDER DRAI NS | | |
0017 610- 05527 1720.000 TON | 91. 62000 157586. 40| 70. 00000 120400. 00|
HVA FOR APPROACHES | | |
0018 615- 06505 4.000 EACH 708. 75000 2835. 00| 675. 00000 2700. 00|
MONUVENT, B | | |
0019 715- 02839 66.000 LFT | 63. 00000 4158. 00| 149. 75000 9883. 50
PI PE, POLYETHYLENE LINER 24 IN | | |
0020 715- 03403 58.000 LFT | 47. 25000 2740. 50| 92. 55000 5367. 90
|

Pl PE, POLYETHYLENE LI NER, 15 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/29/02
PAGE : 340 -5

ENG NEER S ESTI MATE: $ 1, 172, 500. 00 RQUTE : SR 75
CALL ORDER . 340 CONTRACT ID : RS-26330-A COUNTI ES : HENDRI CKS PUTNAM
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-2126716 | (5) 35-1139301 [
| WABASH VALLEY ASPHALT CO. LL|E & B PAVING | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0021 715-03404 152.000 LFT | 49. 35000 7501. 20| 84. 64000 12865. 28
Pl PE, POLYETHYLENE LI NER, 18 IN | |
0022 715- 03487 2.000 EACH 1679. 81000 3359. 62| 1600. 00000 3200. 00
SAFETY METAL END SECTION, 4:1, 30 IN | | |
0023 715-05118 6.000 LFT | 86. 12000 516. 72| 25. 00000 150. 00
PIPE, TYPE 1, C RCULAR 12 IN [ [ [
0024 715-05119 12.000 LFT | 99. 69000 1196. 28| 31. 00000 372.00
PIPE, TYPE 1, CRCULAR 15 IN [ [ [
0025 715-05121 9.000 LFT | 95. 92000 863. 28| 36. 00000 324.00
PIPE, TYPE 1, CRCULAR 18 IN [ [ [
0026 715-05125 6.000 LFT | 160. 24000 961. 44| 100. 00000 600. 00
PIPE, TYPE 1, CRCULAR 30 IN [ [ [
0027 715- 46000 2.000 EACH 267. 55000 535. 10| 230. 00000 460. 00
PI PE END SECTION, 12 IN. | | [
0028 715- 46005 4,000 EACH 282. 55000 1130. 20| 300. 00000 1200. 00
PI PE END SECTION, 15 IN. | | [
0029 715-46010 3.000 EACH 365. 07000 1095. 21| 330. 00000 990. 00
PI PE END SECTION, 18 IN. | | [
0030 801- 06203 4940. 000 LFT | 0. 41000 2025. 40| 0. 08000 395. 20
TEMPORARY PAVEMENT MARKING 4 I N | | |
0031 801- 06207 2470.000 LFT | 1. 78000 4396. 60| 1. 40000 3458. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0032 801- 06640 29.000 EACH 45. 15000 1309. 35| 43. 00000 1247. 00|
CONSTRUCTI ON SI GN, A | | |
0033 801-06775 LUWP| 22100. 40000 22100. 40| 31750. 00000 31750. 00|
MAI NTAI NI NG TRAFFI C | | |
0034 808-06712 4600. 000 LFT | 0. 09000 414. 00| 0. 08000 368. 00
LI NE, PAINT, BROKEN, YELLOW 4 IN. | |
0035 808-06713 49400. 000 LFT | 0. 07000 3458. 00| 0. 08000 3952. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0036 808-06714 18900. 000 LFT | 0. 07000 1323. 00| 0. 08000 1512. 00
LINE, PAINT, SCOLID, YELLOW 4 IN. | |
0037 808- 75996 785.000 EACH 6. 27000 4921. 95| 5. 70000 4474. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [ |
SECTI ON TOTALS | $ 1,026, 491. 88| $ 1,034, 729. 38|
______________________________________________________________________ e
CONTRACT TOTALS | $ 1,026, 491. 88| $ 1,034,729. 38|




I NDI ANA DEPARTMENT OF TRANSPORTATI CN DATE : 05/ 29/ 02
PAGE : 350 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1,139, 694. 69 ROUTE : 67
CALL CRDER : 350 CONTRACT 1D : RS 26332-A COUNTI ES : MORGAN ONEN
LETTI NG DATE : 05/21/02 10:00 AM DISTRICT  : SEYMOUR DI STR CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK  VENDOR NO./ NAME BI D LOV BI D
1 31-4351261 SHELLY & SANDS, |NC. $  830,263.13 100. 0000%
2 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 918, 317.26 110. 6055%
3 35-1418333 ROGERS GROUP, |NC. $  964,628.85 116. 1835%
| (1) 31-4351261 | (2) 35-0918397 [(3) 35-1418333
| SHELLY & SANDS, | NC. | RIETH RILEY CONSTRUCTION | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 5.000 MXS |  1350.00000 6750.00]  2100. 00000 10500.00]  1280. 00000 6400. 00
FIELD CFFICE, A | | |
0002 110- 01001 LUMP|  4000. 00000 4000.00]  22000. 00000 22000.00]  16350. 00000 16350. 00
MOBI LI ZATI ON AND DENCBI LI ZATI ON | | |
0003 202- 60820 258773.000 SYS | 0. 66000 170790. 18] 0. 22000 56930. 06 0. 35000 90570. 55
SURFACE M LLING ASPHALT | | |
0004 303- 52308 2817.000 TON | 16. 25000 45776. 25| 18. 75000 52818. 75| 17. 10000 48170. 70
COVPACTED AGGREGATE, O, 53 | | |
0005 305- 05204 200.000 TON | 76. 00000 15200. 00| 85. 00000 17000. 00| 162. 00000 32400. 00
HVA FOR PATCH NG | | |
0006 401- 05456 14161.000 TON | 34. 00000 481474. 00| 44. 25000 626624. 25| 43. 80000 620251. 80
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0007 401- 05464 324.000 TON | 35. 00000 11340. 00| 44. 00000 14256. 00| 66. 15000 21432. 60
QU QA HVA SURFACE 9.5 mm SHOULDER | | |
0008 401- 06264 LUMP|  4500. 00000 4500.00]  1100. 00000 1100.00]  2895. 00000 2895. 00
PROFI LOGRAPH, HVA I | |
0009 402- 05495 500.000 TON | 38. 77000 19385. 00| 35. 00000 17500. 00| 48. 25000 24125. 00
HVA VEDGE AND LEVEL | | |
0010 406- 05520 134.000 TON | 135. 00000 18090. 00| 150. 00000 20100. 00| 196. 25000 26297. 50
ASPHALT FOR TACK COAT | | |
0011 801- 06207 24500. 000 LFT | 0. 61000 14945, 00| 0. 80000 19600. 00| 0. 52000 12740. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
4N | | |
0012 801- 06640 55.000 EACH 70. 00000 3850. 00| 65. 00000 3575. 00| 68. 00000 3740. 00
CONSTRUCTI ON SIGN, A | | |
0013 801- 06775 LUMP|  3000. 00000 3000.00]  23350. 00000 23350.00|  28370. 00000 28370. 00
MAI NTAI NI NG TRAFFI C | | |
0014 808- 01226 1385.000 EACH 8. 00000 11080. 00| 6. 25000 8656. 25| 7.90000 10941. 50

SNOWPLOMBLE RAI SED PAVEMENT MARKER |
CASTING | NSTALL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 350 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 139, 694. 69 ROUTE : 67
CALL ORDER . 350 CONTRACT ID : RS-26332-A COUNTI ES : MORGAN ONEN
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 31-4351261 | (2) 35-0918397 | (3) 35-1418333
| SHELLY & SANDS, | NC. | RIFETH RI LEY CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808-06712 20300. 000 LFT | 0. 05000 1015. 00| 0. 05000 1015. 00| 0. 05000 1015. 00
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0016 808-06713 168420. 000 LFT | 0. 05000 8421. 00| 0. 05000 8421. 00| 0. 05000 8421. 00
LINE, PAINT, SOLID, WHTE, 4 IN [ | [
0017 808-06714 34269.000 LFT | 0. 05000 1713. 45| 0. 05000 1713. 45| 0. 05000 1713. 45
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0018 808- 75994 1385. 000 EACH 3. 20000 4432. 00| 5. 50000 7617. 50| 3. 10000 4293. 50
PRI SMATI C REFLECTOR | | [
0019 808- 75996 1385. 000 EACH 3. 25000 4501. 25| 4. 00000 5540. 00| 3. 25000 4501. 25
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 830, 263. 13| $ 918, 317. 26| $ 964, 628. 85
------------------------------------------ 6

CONTRACT TOTALS [ $ 830, 263. 13| $ 918, 317. 26| $ 964, 628. 85




I NDI ANA DEPARTMENT OF TRANSPORTATI CN DATE : 05/ 29/ 02
PAGE : 360 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1,324, 927. 00 ROUTE : 32
CALL CRDER : 360 CONTRACT 1D : RS- 26334-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/21/02 10:00 AM DISTRICT  : GREENFIELD DI STRICT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK  VENDOR NO./ NAME BI D LOV BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,044, 981. 63 100. 0000%
2 31-4351261 SHELLY & SANDS, |INC. $ 1,047, 933.12 100. 2824%
3 35-1139301 E & B PAVING INC $ 1,077,419.03 103. 1041%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,147,535.07 109. 8138%
5 35-1151771 CALUVET ASPHALT PAVING CO. I NC. $ 1,180, 000. 00 112. 9206%
| (1) 35-1917625 | (2) 31-4351261 [(3) 35-1139301
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, |NC. [E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S S5
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP|  5731.00000 5731.00]  6000. 00000 6000.00]  2600. 00000 2600. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07039 6.000 MOS |  2207.28000 13243.68]  1400. 00000 8400.00]  2315. 00000 13890. 00
FIELD CFFICE, B | |
0003 110- 01001 LUMP|  10000. 00000 10000.00]  30000. 00000 30000. 00|  53800. 00000 53800. 00
MOBI LI ZATI ON AND DENCBI LI ZATI ON | |
0004 202- 60820 110264. 000 SYS | 0. 73000 80492. 72 0. 67000 73876. 88 0. 50000 55132. 00
SURFACE M LLING ASPHALT | | |
0005 305- 06082 1930.000 TON | 50. 54000 97542. 20| 40. 00000 77200. 00| 71. 00000 137030. 00
HVA PATCH NG FOR ASPHALT PAVEMENT | | |
0006 401- 05455 9787.000 TON | 29. 66000 290282. 42| 30. 00000 293610. 00| 27. 50000 269142. 50
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE] | |
0007 401- 05456 7340.000 TON | 40. 90000 300206. 00| 38. 00000 278920. 00| 37. 00000 271580. 00
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0008 401- 05463 1866.000 TON | 29. 66000 55345, 56 37. 80000 70534. 80| 31. 00000 57846. 00
QU QA HVA | NTERVEDI ATE 19.0 mm  SHOULDER | |
0009 401- 05464 1400.000 TON | 40. 90000 57260. 00| 44. 50000 62300. 00| 43. 00000 60200. 00
QU QA HVA SURFACE 9.5 mm SHOULDER |
0010 401- 06264 LUMP|  4131.71000 4131.71]  5000. 00000 5000.00]  3600. 00000 3600. 00
PROFI LOGRAPH, HVA I | |
0011 405- 05517 7.700 TON | 280. 00000 2156. 00| 254. 14000 1956. 88| 200. 00000 1540. 00
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 52.000 TON | 179. 75000 9347. 00| 190. 61000 9911. 72| 175. 00000 9100. 00
ASPHALT FOR TACK COAT | | |
0013 610- 05527 1517.000 TON | 58. 06000 88077. 02| 68. 43000 103808. 31] 68. 00000 103156. 00

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 360 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 324, 927. 00 ROUTE : 32
CALL ORDER . 360 CONTRACT ID : RS-26334-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC. |E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 615- 06525 14.000 EACH 239. 22000 3349. 08| 160. 27000 2243. 78| 250. 00000 3500. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0015 720- 44000 4.000 EACH 266. 08000 1064. 32| 373. 95000 1495. 80| 350. 00000 1400. 00
CASTI NG ADJUST TO GRADE , CURB | NLET | | |
0016 720-44000 2.000 EACH 265. 81000 531. 62| 427. 38000 854. 76| 350. 00000 700. 00
CASTI NG ADJUST TO GRADE , MANHCOLE | |
0017 801- 06207 2905. 000 LFT | 0. 91000 2643. 55| 0. 85000 2469. 25| 1. 20000 3486. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. , YELLOW | | |
0018 801- 06207 126. 000 LFT | 0. 81000 102. 06| 0. 85000 107. 10| 1. 20000 151. 20
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
4 1IN WHTE | [ [
0019 801- 06640 37.000 EACH 43. 76000 1619. 12| 44. 87000 1660. 19| 42. 00000 1554. 00
CONSTRUCTI ON SI GN, A | | |
0020 801-06710 100. 000 DAY | 22.92000 2292. 00| 14. 96000 1496. 00| 13. 00000 1300. 00
FLASHI NG ARROW S| GN | | [
0021 801-06775 LUVP| 15000. 00000 15000. 00| 10050. 56000 10050. 56| 22500. 00000 22500. 00
MAI NTAI NI NG TRAFFI C | | [
0022 808-06711 334.000 LFT | 0. 08000 26. 72| 0. 09000 30. 06| 0. 08000 26.72
LI NE, PAINT, BROKEN, WHITE, 4 IN. | | |
0023 808-06712 5100. 000 LFT | 0. 08000 408. 00| 0. 09000 459. 00| 0. 08000 408. 00
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | | |
0024 808-06713 2910. 000 LFT | 0. 07000 203. 70| 0. 07000 203. 70| 0. 07000 203.70
LINE, PAINT, SOLID, WVHTE, 4 IN , FOR | | |
TURN LANES | | |
0025 808-06714 31263. 000 LFT | 0. 07000 2188. 41| 0. 07000 2188. 41| 0. 07000 2188. 41
LINE, PAINT, SCOLID, YELLOW 4 IN. | | |
0026 808- 75078 165. 000 LFT | 0. 31000 51. 15| 0. 32000 52. 80| 0. 30000 49. 50
TRANSVERSE MARKI NGS, PAINT, SOLI D, [ | [
YELLOW CROSSHATCH LI NE, 12 I N. | | |
0027 808- 75297 12. 000 LFT | 3. 65000 43. 80| 3. 74000 44. 88| 3. 50000 42. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0028 808- 75320 2.000 EACH 43. 77000 87. 54| 44. 88000 89. 76| 42. 00000 84. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0029 808- 75325 2.000 EACH 54. 19000 108. 38| 55. 56000 111. 12| 52. 00000 104. 00
PAVEMENT NESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0030 808- 75996 17.000 EACH 27. 80000 472. 60| 109. 32000 1858. 44| 10. 00000 170. 00

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02

PACGE : 360 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 324, 927. 00 ROUTE : 32
CALL ORDER . 360 CONTRACT ID : RS-26334-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC. |E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 808- 75998 17.000 EACH 57. 31000 974. 27| 58. 76000 998. 92| 55. 00000 935. 00
SNOAPLOMBLE RAI SED PAVEMENT NARKER | | |
ANMBER | | |
SECTI ON TOTALS | $ 1,044,981. 63| $ 1,047,933.12 $ 1,077,419.03
------------------------------------------ 5

CONTRACT TOTALS | $ 1,044,981. 63| $ 1,047,933. 12| $ 1,077,419.03




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PACGE : 360 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 324, 927. 00 ROUTE : 32
CALL ORDER . 360 CONTRACT ID : RS-26334-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1151771

I
| RFETH RILEY CONSTRUCTION | CALUMET ASPHALT PAVING CO. ||
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

[ I
0001 105-06845 LUWP| 5500. 00000 5500. 00| 5693. 61000 5693. 61|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 M5 | 2000. 00000 12000. 00| 1825. 00000 10950. 00|
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  57000. 00000 57000.00]  54329. 02000 54329. 02|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 110264. 000 SYS | 0. 71000 78287. 44 0. 60000 66158. 40|
SURFACE M LLING ASPHALT | | |
0005 305- 06082 1930.000 TON | 69. 00000 133170. 00| 64. 00000 123520. 00|
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |
0006 401- 05455 9787.000 TON | 35. 00000 342545, 00| 32. 60000 319056. 20|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0007 401- 05456 7340.000 TON | 38. 00000 278920. 00| 43. 45000 318923. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 401- 05463 1866.000 TON | 35. 00000 65310. 00| 33. 05000 61671. 30|
QC/ QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| | [
0009 401- 05464 1400. 000 TON | 38. 00000 53200. 00| 43. 60000 61040. 00|
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0010 401- 06264 LUMP| 4500. 00000 4500. 00| 3420. 00000 3420. 00|
PROFI LOGRAPH, HMVA | | |
0011 405- 05517 7.700 TON | 400. 00000 3080. 00| 200. 00000 1540. 00|
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 52.000 TON | 170. 00000 8840. 00| 150. 00000 7800. 00|
ASPHALT FOR TACK COAT | | |
0013 610- 05527 1517.000 TON | 40. 00000 60680. 00| 58. 15000 88213. 55|
HVA FOR APPROACHES | | |
0014 615- 06525 14.000 EACH 220. 00000 3080. 00| 250. 00000 3500. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0015 720- 44000 4.000 EACH 400. 00000 1600. 00| 415. 00000 1660. 00|
CASTING ADJUST TO GRADE , CURB INLET | | |
0016 720- 44000 2.000 EACH 400. 00000 800. 00| 265. 00000 530. 00|
CASTING ADJUST TO GRADE , MANHOLE | | |
0017 801- 06207 2905.000 LFT | 1. 30000 3776. 50| 2. 00000 5810. 00|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | I
4 IN. , YELLOW | | [
|

0018 801- 06207 126.000 LFT 1. 30000 163. 80| 2. 20000 277. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. WHTE | | |

0019 801- 06640 37.000 EACH 42.00000 1554. 00| 43. 50000 1609. 50|

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PACGE : 360 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 324, 927. 00 ROUTE : 32
CALL ORDER . 360 CONTRACT ID : RS-26334-A COUNTI ES : HAM LTON
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1151771

I

| RFETH RILEY CONSTRUCTION | CALUMET ASPHALT PAVING CO. ||

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 801- 06710 100.000 DAY | 13. 00000 1300. 00| 13. 00000 1300. 00|
FLASHI NG ARROW SI GN | | |
0021 801- 06775 LUMP|  28000. 00000 28000. 00|  38500. 00000 38500. 00|
MAI NTAI NI NG TRAFFI C | | [
0022 808- 06711 334.000 LFT | 0. 08000 26. 72| 0. 08000 26. 72|
LINE, PAINT, BROKEN, WA TE, 4 IN | | [
0023 808- 06712 5100.000 LFT | 0. 08000 408. 00| 0. 08000 408. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | [
0024 808- 06713 2910.000 LFT | 0. 07000 203. 70| 0. 07000 203. 70|
LINE, PAINT, SOLID, WHITE, 4 IN , FOR | | [
TURN LANES | | |
0025 808- 06714 31263.000 LFT | 0. 07000 2188. 41| 0. 07000 2188. 41|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0026 808- 75078 165.000 LFT | 0. 30000 49. 50| 0. 31000 51. 15|
|

TRANSVERSE MARKI NGS, PAINT, SCLID, |
YELLOW CROCSSHATCH LINE, 12 IN [ [ |

0027 808- 75297 12.000 LFT | 3. 50000 42. 00| 3. 62000 43. 44
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |

0028 808- 75320 2.000 EACH 42. 00000 84. 00| 43. 50000 87. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0029 808- 75325 2.000 EACH 52. 00000 104. 00| 53. 85000 107. 70|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |

0030 808- 75996 17.000 EACH| 11. 00000 187. 00| 24. 35000 413. 95
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0031 808- 75998 17.000 EACH| 55. 00000 935. 00| 56. 95000 968. 15|
SNOAPLOMBLE RAl SED PAVEMENT MARKER , | | |
AMBER | | |

SECTI ON TOTALS | $ 1,147,535.07 $ 1,180, 000. 00|

------------------------------------------ o m o m e e o e e e n e o e e e e e e m e e e et o e e e e e e o e e e e memeeaoao-o

CONTRACT TOTALS | $ 1,147, 535. 07| $ 1,180, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 370 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 395, 998. 98 ROUTE : SR 1
CALL ORDER . 370 CONTRACT I D : RS-26356-A COUNTI ES : ALLEN
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 09/06/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 921, 399. 20 100. 0000%
2 35-1139301 E & B PAVING |NC $ 971, 797. 20 105. 4697%
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 4465. 00000 4465. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 4.000 MBS | 1380. 00000 5520. 00| 1700. 00000 6800. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  46050. 00000 46050. 00|  48500. 00000 48500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 297.000 LFT | 5. 00000 1485. 00| 5. 00000 1485. 00|
GUARDRAI L, REMOVE | | [
0005 202- 60820 188500. 000 SYS | 0. 46000 86710. 00| 0. 49000 92365. 00|
SURFACE M LLI NG ASPHALT | | |
0006 202-93741 25.000 EACH 200. 00000 5000. 00| 200. 00000 5000. 00|
GUARD RAI L END TREATMENT, REMOVE | | [
0007 203-90014 26.000 STA | 500. 00000 13000. 00| 1290. 00000 33540. 00|
LI NEAR GRADI NG | | |
0008 213-52830 19.000 CYS | 160. 00000 3040. 00| 160. 00000 3040. 00|
FLOMBLE MORTAR | | |
0009 303- 04095 9000. 000 TON | 5. 00000 45000. 00| 3. 00000 27000. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0010 305- 05204 100. 000 TON | 80. 10000 8010. 00| 90. 00000 9000. 00|
HVA FOR PATCHI NG | | [
0011 305- 60400 20.000 TON | 5. 00000 100. 00| 23. 00000 460. 00|
COMPACTED AGGREGATE FOR PATCHI NG | | [
0012 401- 05456 14900. 000 TON | 27. 07000 403343. 00| 30. 00000 447000. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0013 406- 05520 65.000 TON | 160. 00000 10400. 00| 50. 00000 3250. 00|
ASPHALT FOR TACK COAT | | |
0014 601- 01846 2.000 EACH 1600. 00000 3200. 00 1600. 00000 3200. 00|

|
GUARDRAI L TERM NAL SYSTEM W BEAM | I I
CURVED, 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/29/02
PAGE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 395, 998. 98 ROUTE : SR 1
CALL ORDER . 370 CONTRACT I D : RS-26356-A COUNTI ES : ALLEN
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35- 1065659
| BROCKS CONSTRUCTI ON

2) 35-1139301 |
& B PAVING |NC. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0015 601- 05999 1.000 EACH 40. 00000 40. 00| 40. 00000 40. 00|
CURVED TERM NAL END | | |
0016 601- 94689 26.000 EACH 1900. 00000 49400. 00| 1900. 00000 49400. 00|
GUARDRAI L END TREATMENT, OS | | [
0017 601- 97774 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00|

GUARDRAI L END TREATMENT, G5, SPARE [ | |
PARTS PACKAGE

|
0018 601- 99105 264.000 LFT | 12. 00000 3168. 00| 12. 00000 3168. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0019 610- 05527 1700.000 TON | 46. 90000 79730. 00| 50. 00000 85000. 00|
HVA FOR APPROACHES | | |
0020 615- 06520 1.000 EACH 267. 00000 267. 00| 250. 00000 250. 00|
MONUVENT, RE- ESTABLI SH | | |
0021 621- 06559 100.000 SYS | 7. 48000 748. 00| 7. 48000 748. 00|
MULCHED SEEDI NG, R | | |
0022 715-91218 46.000 LFT | 117. 00000 5382. 00| 117. 00000 5382. 00|
Pl PE, POLYETHYLENE LINER 20 IN | | [
0023 720- 44000 5.000 EACH 377. 80000 1889. 00| 350. 00000 1750. 00|
CASTING ADJUST TO GRADE | | |
0024 801- 06203 5150.000 LFT | 0. 12000 618. 00| 0. 40000 2060. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0025 801- 06207 5150.000 LFT | 0. 78000 4017. 00| 0. 70000 3605. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | [ [
0026 801- 06640 42.000 EACH 75. 00000 3150. 00| 75. 00000 3150. 00|
CONSTRUCTI ON SIGN, A | | |
0027 801- 06775 LUMP|  84890. 00000 84890.00|  74550. 00000 74550. 00|
MAI NTAI NI NG TRAFFI C | | |
0028 802- 04893 1.000 EACH 64. 00000 64. 00| 64. 00000 64. 00|
REFERENCE PCST | | |
0029 802- 76065 66.000 LFT | 14. 00000 924. 00| 14. 00000 924. 00|
SI GN POST, B H GH POST | NSTALLATI ON | | |
0030 808- 05929 100.000 LFT | 1. 50000 150. 00| 2. 85000 285. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 8 IN. | | |
0031 808- 06713 103500. 000 LFT | 0. 06000 6210. 00| 0. 06000 6210. 00|
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0032 808- 75240 7400.000 LFT | 0. 26000 1924. 00| 0. 26000 1924. 00|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0033 808- 75245 60000. 000 LFT | 0. 26000 15600. 00| 0. 26000 15600. 00|

LI NE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/29/02
PAGE : 370 -3

ENG NEER S ESTI MATE: $ 1, 395, 998. 98 ROUTE : SR 1
CALL ORDER . 370 CONTRACT I D : RS-26356-A COUNTI ES : ALLEN
LETTI NG DATE : 05/21/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVI NG |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 808- 75297 56. 000 LFT | 4, 50000 252. 00| 5. 70000 319. 20|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0035 808- 75340 2.000 EACH 450. 00000 900. 00| 350. 00000 700. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ [
0036 808- 75996 1110. 000 EACH 2. 32000 2575. 20| 5. 00000 5550. 00|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0037 808- 75998 1110. 000 EACH 19. 80000 21978. 00| 19. 80000 21978. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0038 808-97323 300. 000 LFT | 3. 50000 1050. 00| 4. 50000 1350. 00|
LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |
I'N. | | |
0039 621-01004 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 921, 399. 20| $ 971, 797. 20|
__________________________________________ S )
CONTRACT TOTALS | $ 921, 399. 20| $ 971, 797. 20|







